
This Item #1-rev. supersedes the original Item #1, published in the Central Register on August 2, 2006.  Please note an additional 
Paragraph at the top of page 7, under the heading of “CM at Risk”. Also note, the word “may” has replaced the word “will” in two 
locations in the second-to-final paragraph. No other wording in this Item has been changed. 

This is a re-advertisement of DSB06-08, Item #1 

COMMONWEALTH OF MASSACHUSETTS 
DESIGNER SELECTION BOARD PROJECT CRITERIA 

DSB LIST # 06-11 ITEM # 1-rev. DSB PUBLIC NOTICE DATE 9 August 2006 

LAST DATE FOR FILING APPLICATION IS: 23 August 2006 at 2:00 PM 

The Board recommends applications to be submitted by any of the following firms: 

( X ) Architect ( ) Engineer 
( X ) Architect/Engineer (A/E) ( ) Other: 

PROJECT NUMBER: CSU 04-01 DC1 

PROJECT TITLE:	 Roof, Front Deck, and Glazing Repairs, Suffolk Jail and House of 
Correction 

PROJECT LOCATION:	 Boston 

APPROPRIATION SOURCE:	 Chapter 245, S.2 of 2002, Chapter 12, S.2 of 1996 

AVAILABLE AMOUNT:	 $9,000,000 

ESTIMATED CONSTRUCTION COST:	 $7,150,000 

TOTAL FEE, excluding reimbursables or any authorized per diem payments, based on scope of work and services 
authorized if project is completed. 

( )	 Lump Sum Established Set Fee for Study Phase Per M.G.L. C.7, 
§38G(a) dollars 

(	 X ) Lump Sum Established Set Fee for Final Design Phase Per M.G.L. C.7, 
§38G(a), based on the approved estimated construction cost in the 
certified study. $457,600 dollars 

IMMEDIATE SERVICES AUTHORIZED: 
( ) CERTIFIABLE BUILDING STUDY 
( ) OTHER: 
As per M.G.L. C.7, §38I, the selected designer may be appointed by the DCAM Commissioner for continued 
services as noted below subject to approval by the Designer Selection Board: 
( X ) SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS 
( X ) DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS 
( X ) CONSTRUCTION PLANS AND SPECIFICATIONS 
( X ) ADMINISTRATION OF CONSTRUCTION CONTRACT 
( ) OTHER: 
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MBE/WBE PARTICIPATION: 
In accordance with Executive Order #390, DCAM has established minimum goals of 8% MBE participation and 
4% WBE participation for the combined value of the study and final design contracts for this project. MBE/WBE 
goal must be met within the list of requested prime and sub-consultants. All applicants must indicate how they 
intend to meet these goals and will be evaluated on that basis. Further information about the program appears on 
pages 6-10. Applications from MBE and WBE firms as prime consultant are encouraged. 

N.B.:  All applications shall be submitted on the form entitled Commonwealth of Massachusetts DSB 2005 
Application Form as issued by the DSB or said application shall be rejected as being non-responsive. Prime 
applicant is responsible for all consultants using latest forms. Refer to DSB homepage to download current 
application forms at http://www.mass.gov/cam/forms/fi_dselectboard.html. 

APPROPRIATION LANGUAGE: Chapter 12, S.2 of 1996 "For preparation of plans and specifications, the 
construction,…reconstruction, repair…for county correctional facilities." 

GENERAL SCOPE OF WORK: 
In response to identified envelope shortcomings, DCAM seeks a highly skilled and experienced multi-disciplinary 
consultant team to perform full final design services for correction of roofing, front deck, and glazing deficiencies 
at two correctional facilities in Boston: the Suffolk Jail at Nashua Street and the Suffolk House of Correction at 
South Bay. All work must be performed while maintaining normal operations at both facilities. 

The detailed Study Report, dated January 27, 2006, with a Addendum No. 2, June 2006, (available for review in the 
Designer Selection Board Office) determined the following remedial work to address current leakage.  Page 
references are to expanded discussion in the Study Report. 

SUMMARY OF STUDY CONCLUSIONS 
The study provides an understanding of the condition of the existing low slope roofs at both the Suffolk County Jail 
(Jail) on Nashua Street, Boston, and the House of Correction (HOC) at South Bay, Boston, and the Entrance Plaza 
Deck leak (Jail) and provides remedial strategies.  Extensive roofs leaks have been observed at both the Jail and 
HOC and through the Jail Plaza Deck. This study also addresses replacement of the numerous, defective glazing 
units at both the Jail and the HOC. 

Extensive areas of moisture infiltration were reported under the low slope roof surfaces.  The low slope roof areas at 
both facilities are the focus of this project. 

SUFFOLK HOUSE OF CORRECTION (South Bay) 

Low Sloped Roof Replacement 
All Suffolk House of Correction membrane roofs are to be replaced.  Because the roofs of the Buildings 1, 3, and 4 
have extensive roof-top equipment, the proposed solution for these buildings includes installation of curbs and light­
weight metal enclosures [p.8.] over most equipment in lieu of attempting removal of this equipment; replacement of 
the roofing membrane and reinstallation of the equipment while maintaining building operations.  The structural 
analysis and detailing will be developed during the final design phase.  Mechanical intake and exhaust ducting 
extensions may be necessary to assure continuous performance of the existing rooftop equipment.  The budget cost 
of these enclosures is included in the Addendum Cost Estimate. 

The HOC roof systems are EPDM (rubber) membranes installed with original construction in 1989/1990.  The 
facility is comprised of six (6) primary building areas with additional roof levels within each building.  Total roof 
area is approximately 112,000 square feet.  The roof system includes rigid insulation beneath the EPDM membrane, 
which is supported by cast in place concrete deck. The isocyanurate foam insulation is installed in varying 
thickness and tapered to create some additional slope to drain.  Areas of insulation are soft or “spongy” to foot 
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pressure indicating moisture contamination. Test cuts of the roof system verified moisture in the roof insulation and 
visually on the concrete deck as noted in the appendix. 

SUFFOLK HOUSE OF CORRECTION (South Bay) 
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SUFFOLK JAIL (Nashua Street) 

Roof Repairs 
A lump sum is provided for repair of the Jail roof membrane seams and flashings[p. 8] to prolong the existing roof 
life for approximately three to five years. 

The Jail roof system is an EPDM membrane installed with the original construction of the facility in 1988/1989. 
The facility is comprised of two (2) main low slope areas, totaling approximately 42,000 square feet, and a center 
sloped standing seam metal roof area.  The low slope roof system includes rigid insulation beneath the EPDM, 
which is supported by cast in place or steel decks. Thickness of the insulation varies to provide slope to drain.  Test 
cuts of the roof system verified both dry and wet insulation conditions. 

Visual evaluations revealed isolated defects, which can be repaired to prolong serviceability of the roof system. 
Based on the age and apparent general deterioration of the membrane and flashing systems, roof removal and 
replacement is planned in approximately three (3) to five (5) years with minor, on-going maintenance performed to 
address moisture infiltration, within the lump-sum allowance. 

SUFFOLK JAIL (Nashua Street) 
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Entrance Plaza Ramp Membrane Replacement 
Replacement of the Jail entrance plaza deck membrane and re-installation of the pavers in the vicinity of the 
entrance ramp is as described on page 9.  The front entrance plaza deck at the Jail near the entrance ramp exhibits 
moisture infiltration into the storage areas below. 

Destructive test cuts of the plaza deck verified that the rubberized waterproofing membrane covered with insulation 
and overburden materials was defective. As the leaks are isolated to the observed defective areas, repairs are be 
performed to extend the systems service life. 

BOTH FACILITIES 
Add Alternate #1: Replacement Windows 
If the bidding climate is favorable and the construction bid is below the project budget, remaining funds may 
be used for window replacements, priced as an add alternate. 

IMPLEMENTATION PLAN 

8 months Final Design

3 months advertise, bid and contract Construction Contractor

8 months              Construction Period


19 months Completed Construction 

Tasks to be Performed 
•	 Review of key documents related to the Suffolk Jail and House of Correction including the Study Report and 

existing drawings provided by the facilities and DCAM. 
•	 Inspection of the existing facilities and leaks. 
•	 Identify other information to be gathered by the designer or others. 
•	 One or more workshop meetings to assess needs and opportunities with DCAM and the Jail/HOC 

representatives. 
•	 A well-developed statement and presentation of the problems to be addressed in this effort and initial goals and 

schedules. 
•	 Preparation of a breakdown of the fee into the described tasks with planned allowances for all reasonable 

contingencies. Management of the scope and services for each task, including but not limited to monthly 
confirmation of fee management. 

•	 Preparation of a draft Work Plan incorporating goals and objectives and identifying specific tasks, assigned fee 
breakdown, schedule, deliverables, and required disciplines for each task. 

•	 Review of draft Work Plan by designated project team, revision with approval of final Work Plan by DCAM. 
Product: Draft and Final Work Plan 

Project Analysis 
•	 A thorough description of the needs with review and comment by all stakeholders. 
•	 Identify additional information to be gathered by the designer or others. 
•	 Develop project strategy to solving the proposed work. 
•	 Document how identified remedial work will meet the project requirements. 
Product: Fully developed project analysis with a preliminary cost model 

Building Systems Planning 
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•	 Develop a plan for building systems to meet the needs identified in the project analysis.  Describe systems, 
supported by analysis and planning objectives.  Examine other systems as well.  Consideration of options. 
Where applicable, strong emphasis should be placed on energy efficiency, rigorous cost analysis and effective 
coordination among disciplines. 

•	 Systems Planning should include an overall plan and a schedule, noting standards and criteria necessary to 
carry it out. This work shall include sustainable design, capital, operating and life cycle costs as well as 
feasibility, impact on operations, schedules and phasing. 

Product: Draft and Final Building Systems Plan 

Inspection and Documentation of Existing Conditions 
•	 Preliminary inspection, documentation, and evaluation of all existing site conditions and spaces for use as a 

basis for development of the project design and documentation. 
•	 Preparation of an Expanded Existing Conditions Report.   This limited documentation report is to include 

photos, plans and drawings, narrative and quantitative data, which would be a useful resource for the 
construction contractor and others.  This effort may require reimbursable extra services by specialists for 
inspection, measurement, development and application of appropriate 

Product: Draft and Final Site and Expanded Building Existing Conditions Report 

DESIGN AND DOCUMENTATION TASKS – GENERAL COMMENTS – The following items describe 
general requirements for a typical project and are included here for general reference of the intent of the process. 
1.	 Start-up Phase: Initial meetings and working sessions to establish problem statement, project scope and 

schedule.  Development of Work Plan for Design Services defining scope task and breakdown of the fee 
amount, schedule of meetings/workshops and deliverables. 

2.	 Project Development: In consultation with all stakeholders and DCAM develop technical requirements 
3.	 Existing Conditions: Evaluation and documentation of additional factors on and related to the project site 

which influence the renovation and constructibility. . 

GENERAL CONDITIONS OF THIS CONTRACT: 

Design Contract 
The applicant agrees to execute standard DCAM Contract for Designer’s Services, or its successor, without 
revisions or modifications. 

DCAM Procedures
 The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June  2005 
(http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar 
with the following supplemental material, which is available on the web at: 
http://www.mass.gov/cam/DSB/index.html. 

Construction Specifications 
The designer shall utilize the new DCAM Standard Specification provided at the contract signing. 

PMAS 
Consultants will be required to use DCAM's electronic web-based Project Management and Accounting System 
(PMAS) as a repository for all project correspondence, documentation, and project budgeting, and scheduling.  No 
special software is required. 

Workshops 
DCAM and the Designer will hold periodic workshops to ensure that critical issues are not overlooked and that all 
team members have an opportunity to contribute their expertise, to anticipate potential obstacles, to identify 
potential solutions, and to expedite the decision-making process.  Attendance by key design team members will be 
required at all workshops. 
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Environmental and Other Supplemental Services 
DCAM reserves the right to obtain supplemental services through independent consultants who will collaborate 
with the prime and the project team. 

Cost Estimating 
Cost estimates, cost models, and estimator participation in the design phases will meet the requirements of 
the current DCAM Cost Estimating Manual and will be submitted in Uniformat II in both Uniformat II to 
Level 3 and CSI Masterformat in the design phase.  The Cost Estimating Manual can be found at 
http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf , and Uniformat II can be found at 
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf. 

Building Commissioning 
DCAM may include building commissioning as part of this project. An operations and maintenance plan will be 
produced as a reimbursable expense during the building commissioning phase.  The Designer will meet with 
DCAM's building commissioning agent during design and construction to evaluate design proposals for mechanical 
systems to ensure maintainability and operational efficiency. 

CM at Risk 
The construction of this project may be performed utilizing a construction management at-risk (CMAR, sometimes 
referred to as CM/GC) contract in accordance with MGL Chapter 149A. 

CONDITIONS FOR APPLICATION: 
Current or updated Master File Brochures must be on file with the Board. Applicants agree to execute the standard 
DCAM contract for Designer’s Services. As a condition of application, each applicant, if selected for the new 
project, agrees to carry professional liability insurance in an amount equal to 10% of the estimated construction cost 
of this project in accordance the standard designer’s contract, i.e., minimum coverage of $250,000 up to $1,000,000 
depending on the construction cost. DCAM may seek additional coverage for the selected designer, and if so will 
bear the cost of the additional coverage. 

APPLICATIONS WILL BE EVALUATED BASED ON THE FOLLOWING PRIME AND SUB 
CONSULTANT PERSONNEL AND EXTENT OF COMPLIANCE WITH MBE/WBE PARTICIPATION 
GOALS. PLEASE ALSO SEE QUESTION #6 ON DSB APPLICATION 2005. 
1.	 Architect or Architect/Engineer (as Prime) 5. Structural Engineer 
2.	 Building Envelope Design Specialist 6. Specifications Writer (independent consultant required) 
3.	 Mechanical Engineer (HVAC/Fire 7. Cost Estimator /Cost Modeler (independent consultant 

Protection/Plumbing) required) 
4.	 Electrical Engineer 

Where an “independent consultant” is required the Applicant may not provide the services “in house.” If the 
Applicant plans to fulfill any of the other sub-consultant roles, so indicate on the organizational chart. Project 
Managers for Final Design should be listed separately. 

APPLICATIONS WILL BE EVALUATED BASED UPON THE REQUIREMENTS OF M.G.L. Ch. 7 §38F 
AND WORK LISTED ON DSB APPLICATION 2005  SECTIONS 8, 9 AND 10 WHICH ILLUSTRATES 
CURRENT QUALIFICATIONS IN THE FOLLOWING AREAS: 
1.	 Design and specification of complex roofing 3 MEP retrofit team experience with similar size and 

replacement work of similar size and complexity . complexity including rooftop modifications and penthouses. 
2.	 Experience developing complex mechanical 4 Experience conducting group planning meetings, surveys, 

penthouse additions that have aesthetic impact. . and analyses with multiple owners representatives 
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APPLICANTS PLEASE NOTE 
A copy of the most current Application Form and Instructions - DSB 2005 
Application Form is included with this Notice, and is available for download at 
http://www.mass.gov/cam/forms/fi_dselectboard.html. 

Only complete applications submitted on the DSB2005 Application Form will be 
considered by the Designer Selection Board. Applications that are incomplete or 
submitted on a form other than DSB2005, may be rejected as non-compliant and 
may not be considered by the Board. 

Applications received at the DSB Office after the advertised deadline will not be 
considered. 
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